

H-1690 WICKHAM, SHERMAN BLVD. TO GLEN AVE.

***CONTRACT HOLDERS LIST AS OF March 26, 2013**

Bidding Closed at 2:00 pm on Tuesday, March 26, 2013

PLAN NUMBER	CONTRACTOR	Bid Bond Yes/No	Bid Amount As Read
1	Thompson Brothers	Yes	\$329,316.00
2	Asphalt Paving	N/A	-----
3	Brenner Excavating	Yes	\$314,721.70
4	Schappers Excavating	Yes	\$374,269.35
5	Jack Dykstra Excavating	Yes	\$377,152.86
6	McCormick Sand Inc.	N/A	-----
7	Nashville Construction	Yes	\$324,449.79
8	ISQFT Plan Room	N/A	-----
9	Jackson-Merkey	Yes	\$336,563.75
10	Builders & Traders	N/A	N/A
11	Connan Inc.	Yes	\$350,941.73
12	Nagel Construction	Yes	\$334,030.25
13	Dan Hoe Excavating	Yes	\$332,952.05
14	Al's Excavating	Yes	\$365,509.65
15			

- A Pre-Construction meeting was held on Tuesday, March 19, 2013. Addendum NO. I can be found on our website @ www.shorelinecity.com
- "Bids As Read" will be posted to our website as soon as possible.
- "Bid Tabulations" will be posted to our website as soon as the numbers are verified.

Thank you

City of Muskegon
Engineering Department
231.724.6707